

Delivery and Completion Schedule

The delivery shall commence from the date of signing of contract.

Lot No.	Lot Description	Location / Destination as specified in the BDS	Delivery Period
1	Poles	Chief Manager, RSD, BPC, Pasakha, Phuentsholing	150 Days
2	Pole Fittings	Chief Manager, RSD, BPC, Pasakha, Phuentsholing	150 Days
3	Distribution Transformers, 11kV	Chief Manager, RSD, BPC, Pasakha, Phuentsholing	180 Days
4	Distribution Transformers, 33kV	Chief Manager, RSD, BPC, Pasakha, Phuentsholing	180 Days
5	ARCB and Sectionalizer	Chief Manager, RSD, BPC, Pasakha, Phuentsholing	180 Days
6	Fault Passage Indicators	Chief Manager, RSD, BPC, Pasakha, Phuentsholing	150 Days

