PART 2- Supply Requirement




1. Delivery and Completion Schedule

a. The delivery period shall commence from the date of signing contract.

Location / Destination as specified in BDS -Shall be RSD, Stores at Pasakha

Lot No. Lot Description Date of Complete Delivery of Goods
Lot 1 Lubricants 120 days from the signing of contract
Lot 2 Paints 90 days from the signing of contract
Lot 3 MCCB 120 days from the signing of contract
Lot 4 Distribution Boxes 120 days from the signing of contract

Lot 5A Cable Termination Kit 120 days from the signing of contract
Lot 5B Cable Termination Kit for 33kV 60 days from the signing of contract
GIS
Lot6 Cable Glands 90 days from the signing of contract
Lot 7 Switching Equipment 150 days from the signing of contract
Lot 8A Polymer Insulators with 150 days from the signing of contract
Fittings for Distribution Lines
Lot 8B Polymer Insulators 150 days from the signing of contract
Lot SA Lightening Arrestor 150 days from the signing of contract
Lot 9B Surge Monitor 120 days from the signing of contract






