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1. Delivery and Completion Schedule 
 
 
 
The Delivery period shall be commence from the date of signing contract. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                        Lot Description  No. of days 

Lot 1: 11 kV ID VCB Panels and Accessories 150 days 

Lot 2: Distribution Boards (AC &DC), Battery Bank and Accessories 150 days 

Lot 3: Telescopic Pole Fittings 150 days 

Lot 4: Conductor and Hardware Fittings 150 days 

Lot 5: Fault Passage Indicator (FPI) 
150 days 

Lot 6:Transformer Spare Parts and Accessories 
120 days 

Lot 7: Miscellaneous Items for Transformer Maintenance 
120 days 

Lot 8:Copper Wire 
150 days 

Lot 9: Distribution Pillar and Termination Kit 
150 days 

Lot 10: HV Switching Equipment 
150 days 
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2. Technical Specification 
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